
Standard Format for Advertising Expressions of Interest (EOI) for Services

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
1. Ministry/Division
2. Agency
3. Name of Procuring Entity Project Director, Secondary Towns Integrated Flood Protection (Phase-2) Project
4. Procuring Entity Code Not used at present
5. Procuring Entity District
6. Expression of Interest for Selection of
7. EOI Ref. No. PD/STIFPP-II/FSSTIFPP-III/BWDB/2010-11/ 789
8. Date (dd/mm/yyyy) 16/06/2010

KEY INFORMATION
9. Procurement Sub-Method

FUNDING INFORMATION
10. Budget and Source of funds
11. Development Partner (if applicable) Asian Development Bank(ADB)
PARTICULAR INFORMATION
12. Project/Programme Code (if applicable)
13. Project/Programme Name (if applicable) Feasibility Study for Secondary Towns Integrated 

Flood Protection Project, Phase- III 
14. EOI Closing Date and time 07/07/2010
INFORMATION FOR APPLICANT
16. Brief Description of the Assignment The Project is looking for qualified Consulting firm 

for selection of Towns, preparation of Indicative 
Investment Program to assess the feasibility of the 
proposed project for investment decision including 
preliminary design and cost estimates, and 
evaluation in terms of technical, economical, 
financial, social and environmental aspects; 
propose options for institutional and financial 
arrangements for implementation, operation and 
management of project components and the 
Project as a whole and, out of these, make 
recommendations for the most appropriate 
arrangements for the Project; assess the planning 
and management capabilities of Government 
agencies concerned and make specific 
recommendations for support in these respects; 
and assess the need for expert advisory 
(consultancy) services during implementation of 
the project and prepare the terms of reference for 
such services.                                                

Ministry of Water Resources

Bangladesh Water Development Board

Development Budget

Dhaka

Quality and Cost Based Selection (QCBS)

Aid Grant / Credit

Consulting Firm Lump - sum



17. Experience, Resources & Delivery Capacity Required Details are furnished in ToR.Interested Consulting 
firm(s) may obtain ToR & further information from 
the office of the Procuring Entity as well as in the 
BWDB’s website: www.bwdb.gov.bd .Interested 
consultants are invited to provide information 
indicating that they are qualified to perform the 
services(brochures, description of similar 
assignments, experience in similar operating 
conditions, availability of appropriate experience 
and professional qualifications among staff and 
resources etc). Experience of similar assignment 
for last five years is requested to be submitted. 
Brochures should include the registration number, 
list of available appropriate professionals with 
qualification & experience with signed CV, areas 
of expertise with administrative strength & 
financial capability. All documents must be 
supported upon showing original document if 
procuring entity desires.The financial capability 
(Financial Turn Over) is to be supported by a 
registered Audit Firm for the last three years.The 
EoIs would be reviewed on the basis of description 
above to prepare short list.

18. Other Details (if applicable) The firm(s) may form Joint Venture, Consortium or 
Association (JVCA) to enhance their qualifications, 
but should mention whether the association is in 
the form of a “Joint-Venture” or “Sub-
Consultancy”.. The Proposals in four sets (One 
Original+ Three Duplicate) shall be submitted in 
sealed envelope, delivered to the address of the 
undersigned shown above by 07-07-2010 during 
office hour and clearly marked “Request for 
Expression of Interest’’ for Feasibility Study for 
Secondary Towns Integrated Flood Protection 
Project, Phase- III.The participating firms must 
confirm their mode of association clarifying the 
positions with MOU within the closing date.  The 
Consultant will be selected in accordance with the 
procedures of the Public Procurement Rule- 2008 
and ADB Guidelines.

19. Association with foreign firms is Not Applicable  
Ref. No. Phasing of Services Location

20.
21.
22.
23.
24.
25.
26.

Encouraged



27.
28.
29.
PROCURING ENTITY DETAILS
30. Name of the Official Inviting EOI Md. Saidur Rahman
31. Designation of the Official Inviting EOI          Project Director, Secondary Towns Integrated Flood Protection (Phase-2) Project
32. Address of the Official Inviting EOI          Project Director, Secondary Towns Integrated 

Flood Protection (Phase-2) Project, Bangladesh 
Water Development Board (BWDB) 62, West 
Agargaon, (4th floor), Sher-e-Bangla Nagar, 
Dhaka-1207

33. Contact Details of the Official Inviting EOI          Telephone No. 02-9128154
Fax No. +88-02-9136128
E-mail: stifpptwo@gmail.com

The procuring entity reserves the right to accept or rejects all EOI's
Fields Marked With * are Required
Version: August 2004                                                   Design @
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TERMS OF REFERENCE FOR FEASIBILITY STUDY FOR SECONDARY TOWNS INTEGRATED 
FLOOD PROTECTION PROJECT, PHASE- III 

 

A.  General  

1. Following the success of STIFPP II Project, STIFPP III is designed to promote economic 
growth and reduce poverty in the towns by providing a flood-free and secure living environment 
within the frame work of integrated flood protection to be identified on the basis of some criteria. 
Such criteria might include: susceptibility to internal and external flooding, damage caused by 
such flooding in the last five years, population,  economic  and administrative importance, recent 
and firmly planned interventions by GOB/development partners, interest in response to a 
questionnaire from pourashavas, including commitment to O &M. 

B.  Study Objective  

2. The main objective of the study is to selection of Towns, Data Collection and Preparation of 
Indicative Investment Program to assess the feasibility of the proposed Project for investment 
decision including preliminary design and cost estimates, and evaluation in terms of technical, 
economical, financial, social and environmental aspects; propose options for institutional and 
financial arrangements for implementation, operation and management of project components 
and the Project as a whole and, out of these, make recommendations for the most appropriate 
arrangements for the Project; assess the planning and management capabilities of Government 
agencies concerned and make specific recommendations for support in these respects; and 
assess the need for expert advisory (consultancy) services during implementation of the Project 
and prepare the terms of reference for such services.  

 C.  Review of Lessons Learned and Preparation of Work Plan (6 weeks)  

3. Review of Lessons Learned. Prepare a comprehensive stand-alone report (at least 20 pages 
including the field visit report as Appendix) on the lessons learned from STIFPP I & II; visit at 
least six out of the 15 municipalities covered under the two previous projects and discuss with all 
concerned (BWDB, LGED, Pourashavas, local stakeholders) various aspects of the project 
design, implementation arrangements, sustainability of the investment, O &M activities, etc; 
review the final report of previous PPTA consultants, ADB loan documents, BTORs of the ADB 
review missions, PCR, BME reports and other relevant information. In the comprehensive report, 
assess the performance of the two previous projects in each town and validate the experiences 
of all 15 towns.  
 
4.  Data Collection on Flood and Related Sectors. Collect and review essential data relating to 
(i) GOB's policies, laws and regulations, guidelines and plans concerning water resources 
management and flood protection, including 1999 National Water Policy, 1999 National Policy 
for Safe Water Supply and Sanitation, draft Water Code, 2000 Guidelines for Participatory 
Water Management, Flood Action Plan, National Water Management Plan, among others; (ii) 
feasibility studies carried out for the protection of secondary towns from flooding, (iii) information 
concerning the involvement of external agencies in flood protection and urban development 
(past. ongoing as well as planned projects); examine the strategies and policies of the BWDB to 
protect secondary towns from floods (including FAP) and review the criteria set by the SWDW to 
determine the investment priorities: and recommend changes in the priorities introduced in the 
Government's FAP.  

5. Urban Governance Improvement Action Program. Review the implementation 
arrangements for the ADB Urban Governance and Infrastructure Improvement Project Phase 2 
(UGIAP 2) and consider applying the same approach for the Project in terms of capacity building 
and institutional strengthening; carry out close consultation with Urban Management Wing of 
LGED to coordinate the activities for local governance reform under the Project with the 
initiatives under the UGIIP 2.  
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6. Preparation of Work Plan. Prepare a detailed Inception Report covering the detailed work 
plan, approach, and methodologies to be used in preparing the feasibility study, including 
individual consultant inputs and logistic plans for office space, communication, transport, 
secretarial support, and accommodation requirements; in preparing the work plan, thoroughly 
review ADB policies on social safety guards (as detailed in Handbook on Poverty and Social 
Analysis), environmental protection and poverty reduction and reflect these requirements in the 
work plan. With approval of ADS, assist in selecting and engaging domestic individual 
consultants required for the TA following ADB guidelines for recruiting individual consultants.  

7. Inception Workshop and FAP Review Discussion. Prepare and organize an Inception 
Workshop to discuss the Inception Report and revise the Report based on the comments 
received. The workshop will include a half-day program to review the experience of the FAP 
exercises in general and FAP9 in particular to incorporate the lessons learned in the project 
design. The program will be attended by relevant government agencies, external donors and 
renowned experts in the country for water resources management and flood control.  

D. Selection of Towns, Data Collection and Preparation of Indicative Investment  
Program (6 weeks)  

8. Selection of Towns. In consultation with ADB and EAs, finalize the selection of the Project 
towns (which should not be limited to district but may also include important upazila towns at risk 
from floods and satisfying the selection criteria) based on the objective selection criteria 
developed under the previous projects; review the criteria and update the information, including 
the size and functions of the towns; severity and frequency of flooding; severity of soil erosion; 
drainage and solid waste management problems; availability of prior studies and essential data; 
costs of flood protection works envisaged in order of magnitude; prima facie technical feasibility 
of protecting the town; and prima facie cost effectiveness or viability of necessary works: if 
required, assess the eligibility of other towns based on the same criteria. The number of towns 
will be limited by the value of the loan funds earmarked by GOB and the concerned development 
partners. (A list of important towns in Bangladesh is attached as ready reference in Appendix-A). 
 
9. Socioeconomic survey. Once the selection is confirmed by ADB and GOB engage a local 
institution (or NGO) to conduct socioeconomic surveys of the selected towns: collect baseline 
data on income and expenditures, demographic trends, gender issues, health, welfare, sanitation 
and urban environmental situations, and other related social circumstances; and analyze the 
poverty incidence in each town, including the projected growth in the incidence of urban poverty 
and describe the nature and characteristics of poverty in proposed towns; the survey will also 
assess the attitude of local people about the embankment and potential adverse socioeconomic 
impact of the new flood control measures.  
 
10. Town Information. Assess and collect essential data relating to the selected towns. (i) 
topographic maps, aerial photographs and related drawings; (ii) soil, logical and geographical 
data; (iii) population, land use and regional development plans; (iv) existing road networks; (v) 
hydrological and hydraulic conditions; (vi) existing flood control and storm-water drainage 
facilities; (vii) past floods and flood damages; and (viii) other related data and information; and 
assess the requirements for additional data to undertake a full feasibility study.  

11. Data on Infrastructure and Municipal Services Delivery. Collect and assess the data 
covering the towns' assets (e.g. infrastructure system, land uses, economic infrastructure, 
residential and other superstructure and essential planning data); pay particular attention to the 
levels of environmental infrastructure in the selected towns (such as drainage, solid waster 
management, slum improvement); and evaluate quality of municipal service delivery and the 
levels of O &M capabilities (budget. staff, and equipment)  

12. Investment Program and Project Framework. In the context of flood and related 
environmental systems, prepare a medium term action plan for flood protection (embankment. 
bank protection, river training, etc.), drainage systems improvements, improvement of flood-
prone slums and squatter areas, solid waste management and sanitation; based on such action 
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plan~ develop preferred packages' in draft for each town prior to undertaking a full feasibility 
study; in particular, 'study and recommend to what extent the implementation of various flood 
protection and related components needs to be integrated and implemented simultaneously and 
to what extent these components can be implemented later under separate packages; also 
prepare draft project framework to facilitate conceptualization of the design of the project, 
monitoring of project implementation, and evaluation of project benefits and impacts; and identify 
distinct scope for utilizing the financing from the Japan Poverty Reduction Fund.  

13. Workshop for Mid-term Review. Prepare a draft Mid-term Report and organize a review 
workshop to be attended by all stakeholders to discuss the draft Report; while organizing the 
workshop, include a full-day program for Gender and Development to be attended by female 
commissioners, Pourashavas officials, and staff of LGED and BWDB.  

E.  Detailed Feasibility Study (16 weeks)  

14. Based on the investment framework provided in the Progress Report, the consultants will 
assess the feasibility of the proposed Project for investment decision, including preliminary 
design and cost estimates, and evaluation in terms of technical, economic. financial, social and 
environmental aspects; propose options for institutional and financial arrangements for 
implementation, operation and management of project components and the Project as a whole 
and, out of these, make recommendations for the most appropriate arrangements for the Project; 
assess the planning and management capabilities of Government agencies concerned and 
make specific recommendations for support in these respects; and assess the need for expert 
advisory (consultancy) services during implementation of the Project and prepare the terms of 
reference for such services.  
 
15. Project Design. (i) Prepare preliminary/outline engineering design of the proposed Project 
components; (ii) prepare detailed cost estimates in ADB format using the COSTAB software; (iii) 
include the costs for consulting services (for detailed design, implementation of the Project, and 
institutional support), studies and training programs, interest charges on loan financing, physical 
and price contingencies at rates used by ADB;(iv) examine flow of funds under the Project and 
examine the requirements for and availability of the counterpart fund; and (v) propose 
procurement modes and packages based on cost-effective bid packages;  

16. Field Survey: The field surveys should include: (a) field reconnaissance; (b) 
supplemental topographical surveys for preparation of accurate base maps; (c) longitudinal 
and cross sectional surveys for drainage channels and rivers; (d) supplemental geo-
technical surveys for proposed major flood control and drainage facilities; (e) flood and flood 
drainage surveys and (f) water quality tests.  

17. Implementation Arrangements. (i) Assess the options for implementation 
arrangements in respect of financial, technical and managerial capabilities of the EAs and 
the Pourashavas and recommend appropriate measures to facilitate Project implementation. 
including staffing and training of staff of Project implementation units, supervision of 
construction works, monitoring and reporting of the subprojects and provision of consulting 
services during implementation; (ii) propose appropriate financial and managerial 
arrangements for proper operation and maintenance of all Project facilities and estimate the 
costs and manpower requirements thereof; (iii) propose cost recovery mechanisms 
(including necessary institutional arrangements through taxes, user charges, and innovative 
land management techniques (e.g., advance land acquisition, land readjustment) for 
operations and maintenance and recovery of initial investments; (iv) prepare an 
implementation schedule for detailed engineering, tendering and construction of Project 
components; and (v) in particular, identify the requirements for key advance actions to avoid 
the delay in project implementation.  

18. Capacity Building and Institutional Strengthening: (i) Review the ongoing and 
planned reform programs for BWDB and prepare a list of recommendations for inclusion in 
the loan covenants to ensure that O &M requirements for the completed project facilities will 
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be fully met through increased efficiency of BWDB; (ii) consult with other donor agencies 
(such as the Netherlands and World Bank) in recommending-the reform measures that are 
specifically targeted at improving the O &M of the flood facilities maintained by BWDB; (iii) in 
consultation with the social experts in the team. recommend specific measures to ensure 
the participation of local beneficiaries (especially those staying near embankment and the 
urban poor) in regular O &M activities of BWDB; (iv) after reviewing the TOR and business 
plan of the Urban Management Support Unit (UMSU) of LGED, develop a clear interface 
through which the project municipalities will receive adequate training from UMSU: estimate 
the budget requirements capacity building and training; and (v) develop the Urban 
Governance Improvement Action Program to be adopted by the participating municipalities 
and design incentive (and penalty) systems to reward the good performance in 
implementing the UGIAP; organize workshops to be attended by Pourashava chairpersons, 
ward commissioners and officials to incorporate their inputs in designing the UGIAP.  

19. Financial and Economic Analysis. (i) Review past and present financial performance 
of the selected towns; (ii) prepare financial projections for operations 10 years after project 
completion; (iii) compute relevant financial indicators of each town to assess its financial 
viability; (iv) review cost-recovery policies and user charges in each town; (v) assess the 
affordability of current services and the ability to increase the user charges in the' short and 
medium term, giving special attention to the potential impact on low-income households 
and marginal business activities, and develop specific measures to reduce the impact of 
the increase in user charges: where necessary; (vi) evaluate the need for subsidies to 
ensure affordability of the poor; (vii) quantify the subsidy element and identify the targets of 
the subsidy; (viii) examine feasible cost recovery approaches to ensure full O &M and 
sustainability of the initial investments: (ix) estimate the financial internal rates of return 
(FIRR), economic internal rates of return (EIRR) for the various components, as relevant, 
following ADB guidelines (economic benefits will be estimated in terms of changes in 
property values, damages avoided or the value of developed land as the case may be; 
external costs and/or benefits should be identified and quantified where possible); (x) carry 
out sensitivity analyses, including the computation of sensitivity indicators and switching 
values; and (xi) study and recommend mechanisms for initial contributions from the 
beneficiaries as well as the local and central governments for financing a reasonable share 
(i.e., 30 percent in the case of Bangladesh) of investment costs for urban infrastructure and 
services; in conducting economic and financial analyses, refer to ADB Framework for the 
Economic and Financial Appraisal of Urban Development Sector Projects.  

20. Environmental Examination. Prepare an initial environmental evaluation (lEE) or 
environmental impact assessment (EIA) for each town, and a summary lEE (or EIA) for the 
whole project in accordance with ADB's Environmental Guidelines for Selected 
Infrastructure Development Projects and environmental assessment requirements and 
review procedures; address the impacts on urban social infrastructure services during 
project implementation, construction, and operation; and propose measures to mitigate the 
adverse impacts identified.  

21. Poverty and Social Analysis. Following ADB Guidelines in the Handbook on Poverty 
and Social Analysis, conduct detailed poverty and social analysis as required; in particular, 
conduct gender analysis, and identify constraints on women participation in project design, 
O &M, and training; review the Gender Action Plan (GAP) developed under ADB UGIIP and 
incorporating the implementation of GAP under the Project; on the basis of the 
socioeconomic survey, assess the socioeconomic benefits of the Project as well as its 
possible negative impact; and prepare an overall framework for peoples participation in the 
project preparation, implementation and post-project O &M activities.  

22. Land Acquisition and Resettlement. Based on the identified subproject design in each 
town, prepare appropriate resettlement plan (RP) in accordance with ADB Policy on 
Involuntary Resettlement and Handbook on Resettlement, including the following: (a) review 
and assess the key policies, laws, and guidelines regarding land acquisition, resettlement 
and compensation; (b) identify and enumerate the people likely to be affected through a 
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census/survey/interview and asset inventory that identifies all types of loss, and consult the 
affected persons to ascertain their preference for relocation, compensation, and livelihood 
restoration, with an establishment of an entitlement cutoff date supplementing the records 
with video taping (if necessary); estimate the requirements for financial resources and 
validate the amount with resources available from the national and state governments; (c) 
identify and establish options for relocating housing and other structures including measures 
required to assist with transfer and establish new sites, options to restore or enhance 
livelihoods, and mechanisms for redress of grievances; and (d) specify the main 
responsibilities for approving, implementing, managing, financing and monitoring the RP 
capacity building programs as required, implementation schedule, financial plan including 
resettlement budget, annual financing plan, and plan for internal and external monitoring 
and evaluation for the RP. 
 
23. Implementation Assistance. The requirements of the Project to improve skills in 
engineering, planning, project management and other essential disciplines should be 
estimated and, based on existing' availability, recommendations need to be made for 
additional recruitment/ upgrading of skills and expertise. The institutional strengths and 
weakness of the executing/ implementing agencies should be assessed and 
recommendations made to strengthen the institutional capabilities through organizational 
changes, new implementation arrangements, staff recruitment and training and utilization of 
local and international consultants for specialized requirements.  

 24. Final Workshop. Prepare a draft Final Report and organize a final workshop in close 
consultation with BWDB, LGED and ADB.  
25. Key Personnel and Qualifications  
Input of professional staff as shown below: 

Sl 
No. 

Position Number Person-
month 

 International Consultants 
1 Flood Control and Planning Engineer/Team Leader 1 7 
2 Environmentalist 1 1.50 
3 Drainage Engineer  1 2 
4 Social Development Specialist  1 2 
5 Project Financial Analyst/Economist 1 2 
6 Unallocated  2.50 

 Sub-Total 5 17 
Sl 
No. 

 

 Domestic Consultants 
1 Flood Control and Planning Engineer/ Deputy Team Leader 1 8 
2 Design Engineer(Flood Control) 1 4 
3 Drainage System Engineer(Urban Drainage) 1 4 
4 Structural Design Engineer 1 4 
5 Hydraulic Engineer 1 6 
6 Solid Waste Management Specialist 1 2 
7 Resettlement Specialist 1 4 
8 Environmentalist 1 3 
9 Gender Development Specialist 1 3 
10 Economist 1 5 
11 Institutional Specialist 1 2 
12 Municipal Specialist 1 3 
13 Unallocated  5 
 Sub Total 12 53 

  
 
E.  Tasks and Qualifications for International Consultants:  
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E.1 Flood Control and Planning Engineer/Team Leader  

Task: 

The responsibilities of the expert will include but not limited to the following:  

 (i) Prepare a comprehensive stand-alone report (at least 20 pages including the field visit 
report as Appendix) on the lessons learned from STIFPP I & II 

 (ii) Visit at least three out of six municipalities covered under the first project and discuss 
  with all concerned (BWDB, LGED, Pourashavas, local stakeholders) various aspects of 
  the project design, implementation arrangements, sustainability of the investment, O &M 
  activities, etc;  
 
(iii)  Review the final report of the PPTA consultants, ADB loan documents, BTORs of the 

ADB review missions, PCR, BME report and other relevant information; in the report, 
assess the performance of the first project in each town and also consolidate the 
experiences of all six towns.  

iv)         Collect and review essential data relating to  

a) GOB policies, lows and regulations, guidelines and plans concerning water 
resources management and flood protection, including 1999 National Water 
Policy, 1999 National Policy for Safe Water Supply and Sanitation, draft Water 
Code, 2000 Guidelines for participatory Water Management, Flood Action Plan, 
draft National Water Management Plan, among others;  

b) Feasibility studies carried out for the protection of secondary towns from flooding 
during the 1990s,  

c) Information concerning the involvement of external agencies in flood protection 
and urban development (past, ongoing as well as planned projects); examine the 
strategies and policies of the BWDB to protect secondary towns from floods 
(including FAP).  

 
v) Review Urban Governance Improvement Action Programs I and II 

.  
vi) Preparation of work plan 

.  
vii)  Preparation of inception report, interim report and final feasibility report and organize a 

workshop following the guideline of Aide Memoire.  

Qualification and Experience: He/she shall have at least an M. Sc Degree or equivalent in 
Civil/Water Resources Engineering having 20 years professional experience with at least 5 
years experience in the relevant field. The consultant should have extensive experience in 
design planning implementation and monitoring of Flood control/protection project and preferably 
recent experience in Bangladesh.  
 
E.2 Environmentalist 

The responsibilities of the expert will include but not limited to the following:  

(i) Prepare an initial environmental evaluation (lEE) for each town and summary EIA for 
the whole project.  

 (ii)  Prepare a medium term action plan for flood protection (embankment, bank protection, 
  river training etc), solid waste management and sanitation, according to ADB and GOB 
  procedures and standards: 

  
(iii) Assist with preparation of investment plan and feasibility report  
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Qualification and Experience: He/she shall have at least MSc Degree in civil/ environmental 
Engineering, at least 20 years of professional experience having at least 5 years experience in 
the field of environmental impact assessment of water resources project.  
 
E.3 Drainage Engineer 
 
The responsibilities of the expert will include but not limited to the following:  
 
In the context of flood and related environmental system, the above expert will:  
  
(i) Prepare a drainage systems improvements plan for each town 

.  
(ii)  Recommend to what extent the implementation of various flood protection and related 
  components needs to be integrated and implemented simultaneously. 

  
(iii)  Assist the design engineer in selecting design option.  
 
Qualification and experience: He/she shall have at least a BSc Degree in Civil/Water Resources 
Engineering having 15 years professional experience with at least 5 years experience in the 
relevant field, and preferably recent experience in Bangladesh.  
 
E.4 Social Development Specialist 

The responsibilities of the expert will include but not limited to the following:  

(i) Prepare an indicative plan for capacity building and Institutional strengthening 
 
(ii)  Prepare a guideline for beneficiaries’ participation as a pest of feasibility study.  
 
(iii)  Development of Urban Governance Improvement Action program.  
 
(iv)  Identify the measures for poverty reduction  
 
(v)  Participate & organize workshops and participatory town hall meeting.  
 
(vi)  Prepare a Gender Action Plan for the project.  
 
(vii)  Reflect all the social development requirements in the work plan and feasibility study 
  report.  

Qualification and experience: The specialist will have Masters Degree/PhD Degree in social 
science and at least 20 years of professional experience with at least 5 years experience in the 
relevant field.  
E.5 Project Financial Analyst/Economist 

The responsibilities of the expert will include but not limited to the following:  
 
(i)  Prepare financial projections for operations 10 years after project completion.  
 
(ii)  Compute relevant financial indicators of each town to assess its financial viability  
 
(iii)  Review cost-recovery policies and user charges in each town.  
 
(iv)  Assess the affordability of current services and the ability to increase the user charges in 
  the short and medium term, giving special attention to the potential impact on low income 
  households and marginal business activities, and develop specific measures to reduce 
  the impact of the increase in user charges where necessary.  
 
(v)  Evaluate the need for subsides to ensure affordability of the poor.  
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(vi)  Quantify the subsidy element and identify the targets of the subsidy.  
  
(vii)  Examine feasible coast recovery approaches to ensure full O&M and sustainability of  

the initial investments.  
 
(viii)  Estimate the financial internal rates of return (FIRR), economic internal rates of return  

(EIRR) for the various components, as relevant, following ADB and GOB guideline.  
  
(ix)  Carry out Sensitivity analysis, including the computation of sensitivity indicators and  
  switching values 

.  
(x) Study and recommend mechanisms for initial contributions from the beneficiaries.  

Qualification and experience: The Expert will have Masters Degree/PhD Degree in Economics 
and at least 20 years of professional experience with at least 5 years experience in the relevant 
field.  
F. Task and Qualifications of Domestic Consultants  

F.1 Flood Control and Planning Engineer/Deputy Team Leader  
Tasks:  

The responsibilities of the expert will include but not limited to the following:  
 
(i) Prepare a comprehensive stand-alone report (at least 20 pages including the field visit 

report as Appendix) on the lessons learned from STIFPP I & II 

 (ii) Visit at least three out of six municipalities covered under the first project and discuss 
  with all concerned (BWDB, LGED, Pourashavas, local stakeholders) various aspects of 
  the project design, implementation arrangements, sustainability of the investment, O &M 
  activities, etc;  
 
(iii)  Review the final report of the PPTA consultants, ADB loan documents, BTORs of the 

ADB review missions, PCR, BME report and other relevant information; in the report, 
assess the performance of the first project in each town and also consolidate the 
experiences of all six towns. 

(iv) Collect and review essential data relating to:  
a) GOB policies, lows and regulations, guidelines and plans concerning water 

resources management and flood protection, including 1999 National Water 
Policy, 1999 National Policy for Safe Water Supply and Sanitation, draft Water 
Code, 2000 Guidelines for participatory Water Management, Flood Action Plan, 
draft National Water Management Plan, among others;  

b) Feasibility studies carried out for the protection of secondary towns from flooding 
during the 1990s,  

c) Information concerning the involvement of external agencies in flood protection 
and urban development (past, ongoing as well as planned projects); examine the 
strategies and policies of the BWDB to protect secondary towns from floods 
(including FAP).  

 
(v) Review Urban Governance Improvement Action program (UGIAP) 

 
(vi) Preparation of work plan 

 
(vii)  Preparation of inception report, interim report and final feasibility report and organize a 
 workshop following the guideline of Aide Memoire.  

(viii)  Assist the TL in day to day work  
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Qualification and experiences: The Engineer will have B.Sc. Engineering (Civil Water 
Resources) with at least 20 years of professional experience having at least 5 years experience 
on relevant field. He/She should have experiences in design, planning, implementation and 
monitoring of flood control project.  
F.2 Design Engineer (Flood Control)  

The responsibilities of the expert will include but not limited to the following:  

(i) Based on an assessment of background information and data that will be collected 
during field survey, design of flood control, storm water drainage, sanitation and bank 
protection works etc. project components for each town.  

(ii)  The various options should be assessed and evaluated using criterion which  
 incorporates technical, social, financial and environmental aspects. This evaluation will 
 enable an informed decision on what option or combination of options should be  
 adopted.  

 (iii)  Consult with experienced BWDB/LGED Engineers for cost effective flood protection for 
  each town.  

(iv)  Prepare feasibility designs and engineering drawings for the specific alternatives (if any).  

Qualification and experience: The Engineer will have B. Sc Engineering (Civil Water Resources) 
degree with at least 20 years of professional experience having at least 5 years experience on 
design of Hydraulic structures and protective works.  
F.3 Drainage System Engineer (Urban Drainage)  

The responsibilities of the expert will include but not limited to the following:  

(i) Assess the overall drainage situation in the towns including the existing coverage of 
effective drains 

(ii) Identification of the primary drainage channels/khals drainage system for each town and 
work together with the international drainage engineer to prepare drainage system 
improvement plan for each town.  

(iii)   Assist design engineer in selecting design option for the various structures required.  

Qualification and Experience: He/She shall have at least B. Sc degree in civil/water resources 
engineering having 15 years professional experience with at least 5 years experience in the 
relevant field.  
F.4 Structural Design Engineer 

The responsibilities of the expert will include but not limited to the following:  

(i) Review the performance of structures designed and constructed under STIFPP I and II 
and prepare recommendations for necessary improvements 

(ii)  Prepare outline designs for all types of structures in sufficient detail to enable accurate 
estimates to be prepared 

Qualification and Experience: He/She shall have at least B. Sc degree in civil/water resources 
engineering having 15 years professional experience with at least 5 years experience in the 
relevant field.  
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F. 5 Hydraulic Engineer 

The responsibilities of the expert will include but not limited to the following:  
 
(i) Analysis of flood frequency, severity of erosion and requirement of flood protection for 

each town.  

(ii)  Hydraulic analysis for municipal drainage structures for each town.  

(iii)  Initiate and establishment of a database which records all sources of Hydraulic and 
Hydrological information for each town.  

(iv)  Assist in preparation of feasibility report.  

Qualification and Experience: He/She shall have at least M. Sc /PhD degree in water resources 
engineering/hydrology having 15 years professional experience with at least 5 years experience 
in the relevant field  
F.6 Solid Waste Management Specialist 

The responsibilities of the expert will include but not limited to the following:  

(i)  Assess the experience gained under previous projects, including STIFPP I & II and UGIP 
I & II 

(ii) Review the present solid waste collection and disposal arrangements in the selected 
towns and make proposals for appropriate improvements in conformity with current ‘best 
practice’ in Bangladesh 

(iii) Prepare outline designs and cost estimates for the proposed arrangements  

Qualification and Experience: He/She shall have a relevant bachelor or master degree in a 
relevant subject and at least 5 years professional experience in a relevant field  
F.7 Resettlement Specialist  

The responsibilities of the expert will include but not limited to the following:  

(i)  Prepare Terms of Reference and supervise the carrying out of a socio economic survey 
in all the towns by a suitable organization 

(ii) Identify stakeholders who will be affected by project interventions and assess 
resettlement requirements for each town.  

(iii) Collect data required to prepare a RAP; identify project Affected persons (PAPs) and 
 consult closely with them to determine resettlement effects.  

(iv)  After selection of the final option of the project, prepare the Resettlement Action Plan 
  (RAP).  

(v) Using data collected in the socio-economic survey undertake any further survey data 
 collection required on all the PAPs and establish a baseline of household incomes, 
 occupational profiles use of common property resources, social organization, leadership 
 pattern, community organization and cultural parameters 

  
(vi)  Video tape all residential, commercial and social infrastructure in the area to be resumed 

for the future works to provide safeguards and minimize the risk of unfounded claims in 
the future.  
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(vii)  Identity strategies and potential interventions that would minimize or reduce any adverse 
  impact on stakeholders.  

Qualification and Experience: The expert will have Master Degree/PhD Degree in social science 
and at least 15 years of professional experience on relevant field.  
F.8 Environmentalist  

The responsibilities of the expert will include but not limited to the following:  
(i) Collection of existing environmental data for each town as per guideline of the Aide 
 Memoire.  
  
(ii)  Prepare on initial environmental evaluation (lEE) for each town, and a summary EIA for 
  the whole project. 

 

 (iii)  Prepare a medium term action plan for flood protection (Embankment, bank protection, 
  river training etc), slid waste management and sanitation, according to ADB and GoB 
  procedures and standards;  

  
(iv)  Assist with preparation of investment plan and feasibility report.  

Qualification and Experience: He/She will have Masters Degree in related subject with at least 
20 years of professional experience having at least 5 years experience in the field environmental 
impact assessment of water resources project.  
F.9 Gender Development Specialist  

The responsibilities of the expert will include but not limited to the following:  

(i)  Plan to increase awareness of citizen, especially women.  

 
(ii)  Identify the gender issues related to integrated flood protection project for each town  
 
(iii)  Formulate a gender development plan for all towns and to fit it in feasibility study  
 

(iv)  Assist the DTL/TL in preparation of feasibility study report. 

Qualification and Experience: He/She will have Masters Degree in Social Science related 
subject with at least 15 years of professional experience having at least 5 years experience the 
field of gender planning and the preparation of Gender Action Plans.  
F.10 Economist  

The responsibilities of the expert will include but not limited to the following:  

 (i)  Prepare financial-projections for operations 10 years after project completion.  
 
(ii) Compute relevant financial indicators of each town to assess its financial viability 

  
(iii) Review cost-recovery policies and user charges in each town 
 
(iv) Assess the affordability of current services and the ability to increase the user charges in 
 the short and medium term, giving special attention to the potential impact on low-
 income households and marginal business activities, and develop specific measures to 
 reduce the impact of the increase in user charges where necessary.  

 
(v) Evaluate the need for subsides to ensure affordability of the poor 
.  
(vi) Quantify the subsidy element and identify the targets of the subsidy.  
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(vii) Examine feasible coast recovery approaches to ensure full O&M and sustainability of the 

initial investments 
 
(viii) Estimate the financial internal rates of return (FlRR), economic internal rates of return 

(ElRR) for the various components, as relevant, following ADB and GoB guideline.  
 
(ix) Carry out sensitivity analysis, including the computation of sensitivity indicators and  
 Switching values 
 
(x) Study and recommend mechanisms for initial contributions from the beneficiaries.  
 
(xi)       Assist the Financial Analyst/Project economist in preparing feasibility study report 

Qualification and Experience: He/She will have Masters Degree in Economies at least 20 years 
of professional experience with at least 5 years experience in project economic and financial 
analysis and preparation including the use of COSTAB.  
F.11 Institutional Specialist  

The responsibilities of the expert will include but not limited to the following:  

(i)  Prepare on indicative plan for capacity building and institutional strengthening.  
 
(ii)  Development of Urban Governance Improvement Action Program.  
 
(iii)  Prepare a guideline to improve operational efficiency of BWDB/LGED for sustainable 

maintenance of the completed flood protection and drainage facilities.  
 
(iv)  Assist the TL in preparing feasibility study report.  

Qualification and Experience: He/She must have an appropriate bachelor or master degree and 
at least 15 years of professional experience on the relevant field.  
F.12 Municipal Specialist  

The responsibilities of the expert will include but not limited to the following:  

(i) Collect and assess the data on the town's assets (e.g. infrastructure system, land uses, 
economic infrastructure, residential and other super structure and essential planning 
data).  

Qualification and Experience: He/She must have an appropriate bachelor or master degree and 
at least 15 years of professional experience on the relevant field.  
G.  Expected Output 

26. The output of the assignment will be a Project Preparation Report of sufficient detail to 
 support a Loan Application to ADB or similar development partner.  

H.  Duration of Study and Reporting  

27.  The study period is estimated to be 7 months. The consultant will prepare and submit the 
 following reports for review and approval by BWDB, LGED and ADB. 
 

Inception Report: An Inception Report ( 15 Copies) will be submitted within 6 weeks after 
the start of the study, reviewing the lessons learned from the first project and the FAP 
exercise, outlining the detailed work plan, and setting priorities for the national Flood 
Action Plan.  
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Mid-term Report: A Mid-term Report (15 Copies) will be submitted within 12 weeks after 
the start of the study, comprising the Integrated Flood Protection Plan for the selected 
towns and proposals for priority investment components, together with preliminary 
analysis for the town selection, socio-economic surveys and the project framework.  

Draft Final Report: A Draft Final Report (20 Copies) will be submitted within 25 weeks 
after the start of the study presenting detailed findings on the feasibility of the proposed 
investments.  
 
Final Report: A Final Report (20 Copies) will be submitted within 30 weeks after the start 
of the study, incorporating comments made by BWDB, LGED and ADB 

I. Duties and Responsibilities 

28. Owners Responsibility 

 
The consultants shall work under the direct supervision of the Project Director/(s). The 
Project Director shall check and verify that all the works and services as specified in ToR 
has been completed within the agreed time schedule and recommendations of the study 
are acceptable to GoB as well as ADB. The Project Director/(s) will organize regular 
meeting with the consultants, concerned BWDB/LGED officials. Any unresolved technical 
or other issues arising in course of the study should be discussed in the regular or 
steering committee meetings and should be taken up at appropriate level. 

29. Consultant’s Responsibility 

 
The consultants shall carry out the services as detailed in “Job description of 
professionals” in consistent with ToR in the best interest of the project with due care, skill, 
diligence and with sound engineering, administrative and financial practices. Consultants 
shall be responsible to the executive agencies for discharging their responsibilities. 


