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ANALYSIS TEMPLATE REPORT

04 Preliminary & Misc. Work.

04-130 Contruction of RCC boundary pillar: Triangular; 75cm height.
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .8.1880 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
10-100  @  Tk. . . .per Tk. . . . . . .9.8000 kgCement : Portland ... ... ... ... .. ... kg
10-380  @  Tk. . . .per Tk. . . . . . .0.0140 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
20 Materials : Misc..

20-500  @  Tk. . . .per Tk. . . . . . .0.8085 sqmPolythene Sheet : (1.0 kg per 16.00 sqm) sqm
Sub Total Tk. . . . . . .

30 Wood Work.
30-020  @  Tk. . . .per Tk. . . . . . .0.1890 No. (Used 8 times)Bamboo, Barrack : 7.5m long, 60-80mm dia 100 No.

Tk. . . . . . . (10 % Salvage)
30-460  @  Tk. . . .per Tk. . . . . . .0.0200 cum (Used 8 times)Wood, Seasoned & Sawn, Jam  ... ... .... cum

Tk. . . . . . . (10 % Salvage)
Sub Total Tk. . . . . . .

40 Metal Work.
40-310  @  Tk. . . .per Tk. . . . . . .0.2000 kgNails; 37mm to 125mm ... ... ... ... ... kg

Sub Total Tk. . . . . . .
80 Labour.

80-375  @  Tk. . . .per Tk. . . . . . .0.2020 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0020 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .0.1455 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.0270 dayMason, Head  ... ... ... ... ... ... ... day
80-435  @  Tk. . . .per Tk. . . . . . .0.1580 dayMason, Helper  ... ... ... ... ... ..... day

Sub Total Tk. . . . . . .
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