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12 Dewatering.

12-180-55 Installation of dewatering T/well : 18m depth 200mm dia, G.I
10 Materials : Concrete.

10-495  @  Tk. . . .per Tk. . . . . . .1.4188 cumStone, Pea Gravel : 6mm down graded .... cum
Sub Total Tk. . . . . . .

20 Materials : Misc..
20-245  @  Tk. . . .per Tk. . . . . . .90.0000 ltrDiesel/ Fuel  ... ... ... ... ... .. ... ltr
20-310  @  Tk. . . .per Tk. . . . . . .1.1715 ltrLubricant ( Mobile oil etc.) ... ... ... ltr

Sub Total Tk. . . . . . .
30 Wood Work.

30-020  @  Tk. . . .per Tk. . . . . . .10.0000 No.Bamboo, Barrack : 7.5m long, 60-80mm dia 100 No.
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-060  @  Tk. . . .per Tk. . . . . . .0.6000 dayCargo Truck (without Fuel & Lubricant).. day
70-165  @  Tk. . . .per Tk. . . . . . .2.5000 dayTripod Drilling Set. (Complete.) ... ... day
70-380  @  Tk. . . .per Tk. . . . . . .1.0000 No.Electric Motor, 20 HP with 2 cusec pump. No.

Tk. . . . . . . (50 % Salvage)
70-580  @  Tk. . . .per Tk. . . . . . .8.0000 mHousing/ Casing pipe M.S, 350mm dia .... m

Tk. . . . . . . (70 % Salvage)
70-595  @  Tk. . . .per Tk. . . . . . .9.0000 mBrass strainer, 200mm dia ... ... .. ... m

Tk. . . . . . . (60 % Salvage)
70-610  @  Tk. . . .per Tk. . . . . . .1.0000 mBlind pipe, G.I, 200mm dia  .... ... ... m

Tk. . . . . . . (70 % Salvage)
70-625  @  Tk. . . .per Tk. . . . . . .1.0000 No.Reducer, M.S, 200/350mm dia .... ... ... No.

Tk. . . . . . . (50 % Salvage)
70-640  @  Tk. . . .per Tk. . . . . . .1.0000 No.Bail Plug, 200mm dia  .. ... ... ... ... No.
70-645  @  Tk. . . .per Tk. . . . . . .3.0000 setCentrilizer, 13mm dia .. ... ... ... ... set
70-665  @  Tk. . . .per Tk. . . . . . .1.0000 No.Star-Delta starter, MEM/BENTEX. ... .... No.

Tk. . . . . . . (20 % Salvage)
70-670  @  Tk. . . .per Tk. . . . . . .1.0000 No.Panel Board. ... ... ... ... ... ... ... No.

Tk. . . . . . . (50 % Salvage)
70-685  @  Tk. . . .per Tk. . . . . . .1.0000 No.B/Assembly, 3stg, 240mmd, .056mps. cap.. No.

Tk. . . . . . . (70 % Salvage)
70-730  @  Tk. . . .per Tk. . . . . . .1.0000 No.C/Pipe, 200mmd,10m shaft 25mmd, 10m 

long
No.

Tk. . . . . . . (70 % Salvage)
70-760  @  Tk. . . .per Tk. . . . . . .1.0000 No.Dicharge Head, 200mm*150mm  .... ... ... No.

Tk. . . . . . . (70 % Salvage)
70-775  @  Tk. . . .per Tk. . . . . . .1.0000 No.Gate Valve, 200 mm dia.  ... ... ... ... No.

Tk. . . . . . . (40 % Salvage)
70-790  @  Tk. . . .per Tk. . . . . . .1.0000 No.Non-returnable Valve, 200 mm dia ... ... No.

Tk. . . . . . . (40 % Salvage)
70-805  @  Tk. . . .per Tk. . . . . . .1.0000 No.Delivery pipe, G.I, 1.5m long. 200mm dia No.

Tk. . . . . . . (80 % Salvage)
70-820  @  Tk. . . .per Tk. . . . . . .30.0000 mDelivery pipe, PVC, 200mm dia  ... ..... m

Tk. . . . . . . (10 % Salvage)
Sub Total Tk. . . . . . .

80 Labour.
80-180  @  Tk. . . .per Tk. . . . . . .2.5000 dayDriller  ... ... ... ... ... ... ... ... day
80-185  @  Tk. . . .per Tk. . . . . . .2.5000 dayDriller, helper .... ... ... ... ... ... day
80-190  @  Tk. . . .per Tk. . . . . . .2.5000 dayElectrician  ... ... ... ... ... ... ... day
80-225  @  Tk. . . .per Tk. . . . . . .3.5310 dayForeman  ... ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .16.1866 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .3.0000 dayLabour, Unskilled    ... ... ... ... ... day
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80-375  @  Tk. . . .per Tk. . . . . . .2.0000 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-445  @  Tk. . . .per Tk. . . . . . .2.5000 dayMechanic  .. ... ... ... ... ... ... ... day
80-510  @  Tk. . . .per Tk. . . . . . .1.0000 dayOperator, Pump  ... ... ... ... ... .... day
80-755  @  Tk. . . .per Tk. . . . . . .2.5000 dayWelder ... ... .... ... ... ... ... .... day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
Estt.Item Total
Contractor's 
ProfitTotal
VAT
Item Grand Total

2.5 
%

10 %

5.5 %

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .
Tk. . . . . . .
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