ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
12 . Dewatering
12-180-65 Installation of dewatering T/well : 30m depth 200mm dia, G.I
10. Materials : Concrete
10-495  Stone, Pea Gravel : 6mm down graded .... 2.3646 cum @ TK. .. .per cum  Tk.......
Sub Total Tk ......
20. Materials : Misc.
20-245  Diesel/ Fuel ..........ccc oot 228.0000 Itr @ Tk....per Itr Tk ......
20-310  Lubricant ( Mobile oil etc.) ... ... ... 2.9644 Itr @ Tk....per Itr Tk ......
Sub Total Tk ......
30. Wood Work
30-020  Bamboo, Barrack : 7.5m long, 60-80mm dia  10.0000 No. @ Tk....per No. Tk ......
Sub Total Tk ......
70. Equipment, Tools
70-060  Cargo Truck (without Fuel & Lubricant).. 0.6000 day @ TK....per day Tk.......
70-150  Drilling Rig : 8 hrsday ... ... ... ... 4.2180 day @ Tk....per day Tk.......
70-333  High power pump : 8 hrs day ... ... ... 1.0000 day @ Tk....per day Tk oo
70-390  Electric Motor, 30 HP with 2 cusec pump. 1.0000 No. @ Tk....per No. Tk.......
Tk ...... (50 % Salvage
70-580  Housing/ Casing pipe M.S, 350mm dia .... 12.0000 m @ Tk....per m Tk ......
Tk .ooon (70 % Salvage
70-595  Brass strainer, 200mm dia ... ... .. ... 15.0000 m @ TK. .. .per m TK.......
Tk ...... (60 % Salvage
70-610  Blind pipe, G.I, 200mm dia ... ... ... 3.0000 m @ Tk....per m Tk ......
Tk .ooon (70 % Salvage
70-625  Reducer, M.S, 200/350mm dia .... ... ... 1.0000 No. @ TK. .. .per No. TK.......
Tk ...... (50 % Salvage
70-640  Bail Plug, 200mm dia .. ... ... ... ... 1.0000 No. @ Tk....per No. TKe oo
70-645  Centrilizer, 13mmdia.. ... ... ... ... 3.0000 set @ Tk....per set TKe oo
70-665  Star-Delta starter, MEM/BENTEX. ... .... 1.0000 No. @ Tk....per No. Tk ......
Tk .ooon (20 % Salvage
70-670  Panel Board. ... ... c. o0 et 1.0000 No. @ Tk....per No. Tk oo
Tk ...... (50 % Salvage
70-685  B/Assembly, 3stg, 240mmd, .056mps. cap.. 1.0000 No. @ Tk....per No. Tk ......
Tk .ooon (70 % Salvage
70-745  C/Pipe, 200mmd,12m, shaft 25mmd,12m 1.0000 No. @ TK. .. .per No. TK.......
' Tk ...... (70 % Salvage
70-760  Dicharge Head, 200mm*150mm ... ... ... 1.0000 No. @ Tk....per No. Tk ......
Tk .ooon (70 % Salvage
70-775  Gate Valve, 200 mm dia. ... ... ... ... 1.0000 No. @ TK. .. .per No. TK.......
Tk ...... (40 % Salvage
70-790  Non-returnable Valve, 200 mm dia ... ... 1.0000 No. @ Tk....per No. Tk ......
Tk .ooon (40 % Salvage
70-805  Delivery pipe, G.1, 1.5m long. 200mm dia 1.0000 No. @ TK. .. .per No. TK.......
Tk ...... (80 % Salvage
70-820  Delivery pipe, PVC, 200mm dia ... ..... 30.0000 m @ TK....per m Tk .onn
Tk .ooon (10 % Salvage
Sub Total Tk ......
80. Labour
80-155  RigmMan ..........c.eveever o 21.0930 day @ TK....per day Tk.......
80-180  Driller ... ... e vev v e . 4.2180 day @ Tk....per day Tk.......
80-185  Driller, helper ... ... ... oo oo ... 4.2180 day @ TK. .. .per day Tk ......
80-190  Electrician ... ... ... e oo. .. .. 4.2180 day @ Tk....per day Tk oo
80-225  Foreman ... ........... .. .. 5.2180 day @ Tk....per day TK oo
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80-370  Labour, Skilled ... .... ... ... ... ... 26.3110 day @ Tk....per day Tk, ......
80-375  Labour, Unskilled 3.0000 day @ Tk....per day Tk, ......
80-375  (Labour, Unskilled ) 2.0000 day @ Tk....per day Tk ......
80-445  Mechanic ........ .. oo v vee . 4.2180 day @ Tk....per day Tk, ......
80-510  Operator, PUmp ... ... oo ce cev oo 1.0000 day @ TK....per day Tk.......
80-755  Welder ... ... oo voe et e e 4.2180 day @ Tk....per day Tk, ......

Sub Total Tk .onn
Sum of Sub Total Tk ... ...
Overhead & 25 Tk.......
Item Total Tk ... ...
Contractor's 10% Tk.......
Total Tk .onn
VAT 55% Tk.......
Item Grand Total Tk .onn
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