ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
12 . Dewatering
12-250 Installation of booster pump ( 5 cusec turbine pump): ......
10. Materials : Concrete
10-040  Bricks: 1stClass .... ... ... o ... B No. @ Tk....per 1000 No. Tk.......
10-100  Cement : Portland ... ... ... B kg @ Tk....per kg Tk ......
10-370  Sand, FM>=1.0.......... e . 2.4560 cum @ TK....per cum  Tk.......
Sub Total Tk ......
30. Wood Work
30-025  Bamboo, Barrack: 7.5m long, 80-100mmdia  10.0000 No. @ Tk....per 100 No. Tk, ......
30-445  Wood, Seasoned & Sawn, Garjan ... .... 0.1240 cum @ Tk....per cum  Tk.......
Sub Total Tk ......
70. Equipment, Tools
70-328  Pump Turbine, 5 cusec, with motor .. ... 1.0000 No. @ Tk....per No. Tk ......
Tk ...... (80 % Salvage
70-515  M.S. Pipe, 200mmdia ... ... ... .. ... 30.0000 m @ Tk....per m Tk ......
Tk .ooon (80 % Salvage
Sub Total Tk ......
80. Labour
80-305 HeadMan ............co oo e. .. 0.0412 day @ Tk....per day TK oo
80-370  Labour, Skilled ... ... ... ... ... ... 0.9265 day @ Tk....per day Tk oo
80-375  Labour, Unskilled 18.6720 day @ Tk....per day Tk ......
80-425  MasON .. ... oo vev et er e e 10.3660 day @ Tk....per day Tk oo
80-430  Mason, Head ... ... ... e cov .. o 0.5280 day @ Tk....per day Tk oo
80-435  Mason, Helper ... ... ... o ev e 3.2520 day @ Tk....per day TK oo
80-510  Operator, PUMp ... ... oo e cev oo 1.0000 day @ Tk....per day Tk.......
80-720  Technician ... ... .o cov cve oee e 1.0000 day @ Tk....per day Tk.......
Sub Total Tk ......
Sum of Sub Total Tk, ......
Overhead & 25 Tk.......
Item Total Tk, ......
Contractor's 10% Tk.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total Tk ......
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