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ANALYSIS TEMPLATE REPORT

12 Dewatering.

12-300 Construction of dewatering sump well : 1.0m dia, 1.5m depth.
10 Materials : Concrete.

10-055  @  Tk. . . .per Tk. . . . . . .666.0000 No.Bricks : Picked Jhama ... ... ... ...... 1000 No.
10-390  @  Tk. . . .per Tk. . . . . . .1.5700 cumSand, FM >= 2.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
40 Metal Work.

40-122  @  Tk. . . .per Tk. . . . . . .5.2000 sqmDrum sheet ... ... ... ... ... ... ..... sqm
40-742  @  Tk. . . .per Tk. . . . . . .4.5000 mWelding Arc. ... ... ... ... ... ... ... m

Sub Total Tk. . . . . . .
80 Labour.

80-305  @  Tk. . . .per Tk. . . . . . .0.0112 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .5.6800 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .6.1210 dayLabour, Unskilled    ... ... ... ... ... day
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