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ANALYSIS TEMPLATE REPORT

16 Earthwork.

16-100 Erection of bamboo profile : for embankment construction. ..
20 Materials : Misc..

20-535  @  Tk. . . .per Tk. . . . . . .0.2500 kgRope : Jute String  ... ... ... ... .... kg
Sub Total Tk. . . . . . .

30 Wood Work.
30-005  @  Tk. . . .per Tk. . . . . . .1.0000 No.Bamboo, Barrack : 6m long, 51-60mm dia.. 100 No.

Sub Total Tk. . . . . . .
80 Labour.

80-375  @  Tk. . . .per Tk. . . . . . .0.1250 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0013 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day

Sub Total Tk. . . . . . .
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Item Grand Total

2.5 
%

10 %

5.5 %

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .
Tk. . . . . . .

1Page No.


