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ANALYSIS TEMPLATE REPORT

36 Form Work.

36-320 Form work in floor/ roof slab with 25mm thick wooden plank.
30 Wood Work.

30-020  @  Tk. . . .per Tk. . . . . . .2.1333 No. (Used 8 times)Bamboo, Barrack : 7.5m long, 60-80mm dia 100 No.
Tk. . . . . . . (15 % Salvage)

30-460  @  Tk. . . .per Tk. . . . . . .0.0404 cum (Used 8 times)Wood, Seasoned & Sawn, Jam  ... ... .... cum
Tk. . . . . . . (10 % Salvage)

Sub Total Tk. . . . . . .
40 Metal Work.

40-300  @  Tk. . . .per Tk. . . . . . .0.1428 kgNails, all Sizes ... ... ... ... ... ... kg
40-675  @  Tk. . . .per Tk. . . . . . .1.0000 sqm (Used 8 times)Sheet, Plain, G.I. 28 BWG ... ... .. ... sqm

Sub Total Tk. . . . . . .
80 Labour.

80-370  @  Tk. . . .per Tk. . . . . . .0.2690 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.2690 dayLabour, Unskilled    ... ... ... ... ... day
80-425  @  Tk. . . .per Tk. . . . . . .0.2152 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.0090 dayMason, Head  ... ... ... ... ... ... ... day
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