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ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-450-10 Sypply, fill. gunny bags (New), sand of FM >= 0.80
10 Materials : Concrete.

10-365  @  Tk. . . .per Tk. . . . . . .0.0300 cumSand, FM >= 0.8 ... ... ... ... ... .... cum
Sub Total Tk. . . . . . .

20 Materials : Misc..
20-065  @  Tk. . . .per Tk. . . . . . .1.0000 No.Bags, Gunny : New (50 kg)  ... 100 No.
20-535  @  Tk. . . .per Tk. . . . . . .0.0125 kgRope : Jute String  ... ... ... ... .... kg

Sub Total Tk. . . . . . .
80 Labour.

80-375  @  Tk. . . .per Tk. . . . . . .0.0142 dayLabour, Unskilled    ... ... ... ... ... day
Sub Total Tk. . . . . . .
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VAT
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