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ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-520-40 Driving bullah in water : 18 cm to 20 cm ...................
20 Materials : Misc..

20-530  @  Tk. . . .per Tk. . . . . . .0.1150 kgRope : Jute  ... ... ... ... ... ... ... kg
Sub Total Tk. . . . . . .

30 Wood Work.
30-020  @  Tk. . . .per Tk. . . . . . .0.0383 No.Bamboo, Barrack : 7.5m long, 60-80mm dia 100 No.

Sub Total Tk. . . . . . .
40 Metal Work.

40-200  @  Tk. . . .per Tk. . . . . . .0.0144 kgGazal, all Sizes ... ... ... ... ... ... kg
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-275  @  Tk. . . .per Tk. . . . . . .0.0575 dayMonkey staging, 227 kg : 8 hrs day  .... day

Sub Total Tk. . . . . . .
80 Labour.

80-060  @  Tk. . . .per Tk. . . . . . .0.0143 dayBoat, Engine ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.0143 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.3450 dayLabour, Unskilled    ... ... ... ... ... day

Sub Total Tk. . . . . . .
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