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ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-700 Brick mattress; 1st class bks & 12SWG wire net: 150mm thick.
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .63.4840 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
Sub Total Tk. . . . . . .

30 Wood Work.
30-025  @  Tk. . . .per Tk. . . . . . .0.0394 No.Bamboo, Barrack: 7.5m long, 80-100mm dia 100 No.

Sub Total Tk. . . . . . .
40 Metal Work.

40-755  @  Tk. . . .per Tk. . . . . . .2.4100 kgWire, G.I, 12 BWG ... ... ... ... .. ... kg
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-425  @  Tk. . . .per Tk. . . . . . .0.2152 dayNet weaving machine (hexagonal);8hrs day day

Sub Total Tk. . . . . . .
80 Labour.

80-305  @  Tk. . . .per Tk. . . . . . .0.2692 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.7424 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.3604 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0036 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day

Sub Total Tk. . . . . . .
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