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ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-760-60 Wire netting crates: 0.50mx0.50mx0.45m; filled with boulders
10 Materials : Concrete.

10-460  @  Tk. . . .per Tk. . . . . . .0.1013 cumStone, Boulders : 10cm to 15cm  ... .... cum
Sub Total Tk. . . . . . .

40 Metal Work.
40-755  @  Tk. . . .per Tk. . . . . . .1.8681 kgWire, G.I, 12 BWG ... ... ... ... .. ... kg

Sub Total Tk. . . . . . .
70 Equipment, Tools.

70-425  @  Tk. . . .per Tk. . . . . . .0.1581 dayNet weaving machine (hexagonal);8hrs day day
Sub Total Tk. . . . . . .

80 Labour.
80-305  @  Tk. . . .per Tk. . . . . . .0.1581 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.5322 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.1791 dayLabour, Unskilled    ... ... ... ... ... day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
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VAT
Item Grand Total
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