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ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-780-10 Porcupines; filled with bricks/ brick bats .................
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .88.0000 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
Sub Total Tk. . . . . . .

30 Wood Work.
30-025  @  Tk. . . .per Tk. . . . . . .11.5200 No.Bamboo, Barrack: 7.5m long, 80-100mm dia 100 No.

Sub Total Tk. . . . . . .
40 Metal Work.

40-200  @  Tk. . . .per Tk. . . . . . .6.2500 kgGazal, all Sizes ... ... ... ... ... ... kg
40-300  @  Tk. . . .per Tk. . . . . . .1.5000 kgNails, all Sizes ... ... ... ... ... ... kg
40-755  @  Tk. . . .per Tk. . . . . . .0.2500 kgWire, G.I, 12 BWG ... ... ... ... .. ... kg

Sub Total Tk. . . . . . .
80 Labour.

80-060  @  Tk. . . .per Tk. . . . . . .0.0555 dayBoat, Engine ... ... ... ... ... ... ... day
80-080  @  Tk. . . .per Tk. . . . . . .0.5000 dayCarpenter ... ... ... ... ... ... .. ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.6000 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.9000 dayLabour, Unskilled    ... ... ... ... ... day
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