
UnitWeightPrimary Element Secondary Element Element Rate Value

ANALYSIS TEMPLATE REPORT

40 Protective Work.

40-810 Constructing double row bamboo spur : length 4.5 m to 6 m ..
20 Materials : Misc..

20-525  @  Tk. . . .per Tk. . . . . . .0.0520 kgRope : Coir String ... ... ... ... ..... kg
Sub Total Tk. . . . . . .

30 Wood Work.
30-010  @  Tk. . . .per Tk. . . . . . .7.4066 No.Bamboo, Barrack : 6m long, 60-80mm dia.. 100 No.

Sub Total Tk. . . . . . .
40 Metal Work.

40-300  @  Tk. . . .per Tk. . . . . . .0.2500 kgNails, all Sizes ... ... ... ... ... ... kg
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-275  @  Tk. . . .per Tk. . . . . . .0.0650 dayMonkey staging, 227 kg : 8 hrs day  .... day

Sub Total Tk. . . . . . .
80 Labour.

80-060  @  Tk. . . .per Tk. . . . . . .0.1300 dayBoat, Engine ... ... ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .1.8600 dayLabour, Unskilled    ... ... ... ... ... day

Sub Total Tk. . . . . . .
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Contractor's 
ProfitTotal
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