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40 Protective Work.

40-850 Constructing single bamboo spur : length 6 m to 7.5 m ......
20 Materials : Misc..

20-525  @  Tk. . . .per Tk. . . . . . .0.0260 kgRope : Coir String ... ... ... ... ..... kg
Sub Total Tk. . . . . . .

30 Wood Work.
30-010  @  Tk. . . .per Tk. . . . . . .5.4305 No.Bamboo, Barrack : 6m long, 60-80mm dia.. 100 No.

Sub Total Tk. . . . . . .
40 Metal Work.

40-300  @  Tk. . . .per Tk. . . . . . .0.0990 kgNails, all Sizes ... ... ... ... ... ... kg
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-275  @  Tk. . . .per Tk. . . . . . .0.0328 dayMonkey staging, 227 kg : 8 hrs day  .... day

Sub Total Tk. . . . . . .
80 Labour.

80-060  @  Tk. . . .per Tk. . . . . . .0.0328 dayBoat, Engine ... ... ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.8770 dayLabour, Unskilled    ... ... ... ... ... day

Sub Total Tk. . . . . . .
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Item Grand Total

2.5 
%

10 %

5.5 %

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .
Tk. . . . . . .

1Page No.


