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ANALYSIS TEMPLATE REPORT

52 Dismantling and Repair Work.

52-180-20 Dismantling of brick lining of irrigation canal ............
80 Labour.

80-370  @  Tk. . . .per Tk. . . . . . .0.0249 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0498 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0005 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
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