ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value

52 . Dismantling and Repair Work

52-220 Dismantling khoa consolidation upto 200mm thick ............
80. Labour
80-375  Labour, Unskilled ... ...... ... ... 0.6726 day @ Tk....per day TK oo
Sub Total — Tk.......
Sum of Sub Total Tk, ......
Overhead & 25 Tk.......
Item Total Tk, ......
Contractor's 10% Tk.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total Tk ......
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