ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value

56 . Road Construction

56-230 Construction of compacted water bound macadam base course ..
10. Materials : Concrete
10-040  Bricks: 1st Class ... ... ... ... ... 381.3480 No. @ Tk....per 1000 No. Tk ......
Sub Total —m8— Tk.......
70. Equipment, Tools
70-345  Road Roller : 8 hrs day (with fuel etc.) 0.0141 day @ TK....per day Tk ......
Sub Total —m8— Tk.......
80. Labour
80-370  Labour, Skilled ... ... ... v e .. 0.0141 day @ Tk....per day Tk.......
80-375  Labour, Unskilled ... ......... ... 3.1779 day @ Tk....per day Tk.......
80-375  (Labour, Unskilled ... ............) 0.0794 day @ Tk....per day  Tko...... (Misc. Sundry)
Sub Total —m8— Tk.......
Sum of Sub Total Tk ......
Overhead & 25 Tk.......
Item Total Tk ......
Contractor's 10% Tk.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total Tk ......
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