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ANALYSIS TEMPLATE REPORT

56 Road Construction.

56-230 Construction of compacted water bound macadam base course ..
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .381.3480 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
Sub Total Tk. . . . . . .

70 Equipment, Tools.
70-345  @  Tk. . . .per Tk. . . . . . .0.0141 dayRoad Roller : 8 hrs day (with fuel etc.) day

Sub Total Tk. . . . . . .
80 Labour.

80-370  @  Tk. . . .per Tk. . . . . . .0.0141 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .3.1779 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0794 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
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