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ANALYSIS TEMPLATE REPORT

56 Road Construction.

56-320 Pre-mixed bitumenous seal coat : with sand of FM= 2.0 to 2.8
10 Materials : Concrete.

10-365  @  Tk. . . .per Tk. . . . . . .0.0100 cumSand, FM >= 0.8 ... ... ... ... ... .... cum
10-380  @  Tk. . . .per Tk. . . . . . .0.0150 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
20 Materials : Misc..

20-125  @  Tk. . . .per Tk. . . . . . .1.4400 kgBitumen : 80/100  ... ... ... ... .. ... kg
Sub Total Tk. . . . . . .

30 Wood Work.
30-425  @  Tk. . . .per Tk. . . . . . .1.0656 kgWood, Fire ... ... ... ... ... ... ..... kg

Sub Total Tk. . . . . . .
70 Equipment, Tools.

70-345  @  Tk. . . .per Tk. . . . . . .0.0007 dayRoad Roller : 8 hrs day (with fuel etc.) day
Sub Total Tk. . . . . . .

80 Labour.
80-305  @  Tk. . . .per Tk. . . . . . .0.0022 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.0237 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0473 dayLabour, Unskilled    ... ... ... ... ... day

Sub Total Tk. . . . . . .
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