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ANALYSIS TEMPLATE REPORT

60 Drain Construction.

60-140 Surface drain : 250mm bk.work: 75cm deep: bot=45cm; top=75cm
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .212.2750 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
10-100  @  Tk. . . .per Tk. . . . . . .82.0000 kgCement : Portland ... ... ... ... .. ... kg
10-375  @  Tk. . . .per Tk. . . . . . .0.1886 cumSand, FM >= 1.3 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
80 Labour.

80-305  @  Tk. . . .per Tk. . . . . . .0.0022 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.2731 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .1.2579 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0314 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .0.5254 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.0295 dayMason, Head  ... ... ... ... ... ... ... day
80-435  @  Tk. . . .per Tk. . . . . . .0.1434 dayMason, Helper  ... ... ... ... ... ..... day

Sub Total Tk. . . . . . .
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