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ANALYSIS TEMPLATE REPORT

60 Drain Construction.

60-150 "V"shaped drain over a brick flat soling : cement pointing..
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .22.5557 No.Bricks : 1st Class .... ... ... ... .... 1000 No.
10-100  @  Tk. . . .per Tk. . . . . . .7.8000 kgCement : Portland ... ... ... ... .. ... kg
10-380  @  Tk. . . .per Tk. . . . . . .0.0967 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
80 Labour.

80-305  @  Tk. . . .per Tk. . . . . . .0.0003 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.0087 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.1331 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0033 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .0.1343 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.0063 dayMason, Head  ... ... ... ... ... ... ... day
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