ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
60 . Drain Construction
60-300-25 Laying in position, R.C.C pipe : 450mm dia .................
80. Labour
80-370  Labour, Skilled ... ... ... . oo .. 0.0423 day @ Tk....per day Tk.......
80-375  Labour, Unskilled 0.0423 day @ TK....per day Tk.......
80-375  (Labour, Unskilled ) 0.0004 day @ TK....per day Tk.......
80-425  MasON .. ... oo et et er e e 0.0212 day @ Tk....per day Tk oo
80-430  Mason, Head ... ... ... .o oo oo o 0.0105 day @ Tk....per day Tk.......
Sub Total Tk ......
Sum of Sub Total TK. ...
Overhead & 25 Tk.......
Item Total TK. ...
Contractor's 10% TK.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total TK oo
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(Misc. Sundry)



