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ANALYSIS TEMPLATE REPORT

64 Building Construction.

64-430 12mm thick plain partex board ceiling in wooden frame ......
30 Wood Work.

30-105  @  Tk. . . .per Tk. . . . . . .1.0000 sqmBoard, Partex : 12mm thick. ... ... .... sqm
30-445  @  Tk. . . .per Tk. . . . . . .0.0132 cumWood, Seasoned & Sawn, Garjan  .... .... cum

Sub Total Tk. . . . . . .
40 Metal Work.

40-595  @  Tk. . . .per Tk. . . . . . .1.5000 dznScrew, 50mm. ... ... ... ... ... ... ... dzn
40-610  @  Tk. . . .per Tk. . . . . . .0.3333 dznRowel plug. ... ... .... ... ... ... ... dzn
40-755  @  Tk. . . .per Tk. . . . . . .0.1104 kgWire, G.I, 12 BWG ... ... ... ... .. ... kg

Sub Total Tk. . . . . . .
80 Labour.

80-080  @  Tk. . . .per Tk. . . . . . .0.2000 dayCarpenter ... ... ... ... ... ... .. ... day
80-085  @  Tk. . . .per Tk. . . . . . .0.0500 dayCarpenter, Head  ... ... ... ... ... ... day
80-090  @  Tk. . . .per Tk. . . . . . .0.2500 dayCarpenter, Helper  ... ... ... ... ..... day
80-090  @  Tk. . . .per Tk. . . . . . .0.0010 day(Carpenter, Helper  ... ... ... ... .....) (Misc. Sundry)day
80-375  @  Tk. . . .per Tk. . . . . . .0.3300 dayLabour, Unskilled    ... ... ... ... ... day
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