ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
64 . Building Construction
64-460 Partex board in ceiling : Aluminium frame : 600mmx600mm grid
30. Wood Work
30-105  Board, Partex : 12mm thick. ... ... .... 1.0000 sgm @ Tk....per sqm  Tk.......
Sub Total TK oo
40. Metal Work
40-585  Screw, 25mm ... ... ... e veven e 0.3333 dzn @ Tk....per dzn Tk ......
40-610  Rowel plug. ... ... v e v e 0.3333 dzn @ Tk....per dzn Tk ......
40-685  Aluminium Tee. ... ... oo cev ces e 2.6667 m @ TK. .. .per m Tk, ......
40-690  Aluminium Angle ... ... ... ... oo .. 1.3334 m @ TK. .. .per m Tk, ......
40-755  Wire, G.I, 12BWG ... ... o oo . .. 0.1104 kg @ TK....per kg Tk ......
Sub Total TK oo
80. Labour
80-080  Carpenter ... ... ... .. o ver v . 0.2000 day @ Tk....per day Tk.......
80-085  Carpenter, Head ... ... ... ... ... ... 0.0500 day @ Tk....per day Tk oo
80-090  Carpenter, Helper ... ... ... ... ... 0.2500 day @ Tk....per day TK oo
80-375  Labour, Unskilled 0.3300 day @ Tk....per day Tk oo
80-375  (Labour, Unskilled 0.0033 day @ Tk....per day Tk oo
Sub Total TK oo
Sum of Sub Total TK. ...
Overhead & 25 Tk.......
Item Total TK. ...
Contractor's 10% Tk.......
Total TK oo
VAT 55% Tk.......
Item Grand Total TK oo
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