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ANALYSIS TEMPLATE REPORT

64 Building Construction.

64-480 Supplying of PVC Door
30 Wood Work.

30-535  @  Tk. . . .per Tk. . . . . . .1.0000 sqmPVC Door (Plastic Door) sqm
Sub Total Tk. . . . . . .

80 Labour.
80-425  @  Tk. . . .per Tk. . . . . . .0.3000 dayMason .. ... ... ... ... ... ... ... ... day
80-435  @  Tk. . . .per Tk. . . . . . .0.5000 dayMason, Helper  ... ... ... ... ... ..... day
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