ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
76 . M.S. Work & Metal Work
76-260-20 Installation of M.S. lift/flap gate : large size ...........
20. Materials : Misc.
20-535  Rope :Jute String ... ... ... ... ... 2.0000 kg @ Tk....per kg Tk ......
20-545  Rope, Nylon ... ... ... oo v v o 3.0000 kg @ TK....per kg Tk.......
Sub Total Tk ......
30. Wood Work
30-020  Bamboo, Barrack : 7.5m long, 60-80mm dia 4.0000 No. @ Tk....per 100 No. Tk, ......
Sub Total Tk ......
70. Equipment, Tools
70-055  Chain hoist, 3 tons : 8 hrs day .... ... 2.0000 day @ TK. .. .per day Tk ......
70-175  Tripod stand .. ... ... .. e e . 2.0000 day @ Tk....per day Tk.......
Sub Total Tk ......
80. Labour
80-210  Fitter ... ... .o oo v vee oer e 2.0000 day @ Tk....per day Tk.......
80-370  Labour, Skilled ... ... ... v e .. 10.0000 day @ Tk....per day Tk.......
Sub Total Tk ......
Sum of Sub Total Tk, ......
Overhead & 25 Tk.......
Item Total Tk, ......
Contractor's 10% TK.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total TK oo
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