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ANALYSIS TEMPLATE REPORT

76 M.S. Work & Metal Work.

76-390 Flat iron clamps for door frame : 250mmx30mmx6mm ...........
10 Materials : Concrete.

10-055  @  Tk. . . .per Tk. . . . . . .0.5000 No.Bricks : Picked Jhama ... ... ... ...... 1000 No.
10-100  @  Tk. . . .per Tk. . . . . . .0.4000 kgCement : Portland ... ... ... ... .. ... kg
10-380  @  Tk. . . .per Tk. . . . . . .0.0005 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
40 Metal Work.

40-231  @  Tk. . . .per Tk. . . . . . .1.0000 No.Iron Clamp, 250mm x 30mm x 6mm  ... .... No.
40-590  @  Tk. . . .per Tk. . . . . . .0.2500 dznScrew, 37mm ... .... ... ... ... ... ... dzn

Sub Total Tk. . . . . . .
80 Labour.

80-370  @  Tk. . . .per Tk. . . . . . .0.0333 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0008 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .0.0333 dayMason .. ... ... ... ... ... ... ... ... day
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