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ANALYSIS TEMPLATE REPORT

80 Plumbing Work.

80-200-10 Supplying & fixing over head tank : 16 BWG .................
20 Materials : Misc..

20-435  @  Tk. . . .per Tk. . . . . . .2.0000 ltrPaint : Synthetic Enamel  ... ... .. ... ltr
Sub Total Tk. . . . . . .

50 Plumbing Work.
50-091  @  Tk. . . .per Tk. . . . . . .1.0000 No.Cock, Ball, Brass, 25mm dia ... ... .... No.
50-290  @  Tk. . . .per Tk. . . . . . .3.0000 No.Jam Nut, G.I., 25mm dia .... ... ... ... No.
50-327  @  Tk. . . .per Tk. . . . . . .1.0000 No.Manhole Cover, C.I., 200mm dia  .... ... No.
50-406  @  Tk. . . .per Tk. . . . . . .1.0000 mPipe, G.I., 13mm dia  ... ... ... .. ... m
50-982  @  Tk. . . .per Tk. . . . . . .1.0000 No.Water Tank,G.I,1.2m x 1.2m x 1.2m,16 BWG No.

Sub Total Tk. . . . . . .
80 Labour.

80-375  @  Tk. . . .per Tk. . . . . . .0.1000 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-535  @  Tk. . . .per Tk. . . . . . .1.0000 dayPainter, Helper ... ... ... ... ... .... day
80-540  @  Tk. . . .per Tk. . . . . . .1.0000 dayPainter/ Varnisher  ... .... ... ... ... day
80-560  @  Tk. . . .per Tk. . . . . . .0.3334 dayPlumber  ... ... ... ... ... ... ... ... day
80-570  @  Tk. . . .per Tk. . . . . . .2.0000 dayPlumber, Helper .... ... ... ... ... ... day
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