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ANALYSIS TEMPLATE REPORT

80 Plumbing Work.

80-270-30 Supplying fitting, fixing PVC pipe; 100mm dia.
10 Materials : Concrete.

10-100  @  Tk. . . .per Tk. . . . . . .0.0180 kgCement : Portland ... ... ... ... .. ... kg
Sub Total Tk. . . . . . .

40 Metal Work.
40-165  @  Tk. . . .per Tk. . . . . . .0.5012 No.Gasket, Putty ... ... ... ... ... .. ... No.

Sub Total Tk. . . . . . .
50 Plumbing Work.

50-070  @  Tk. . . .per Tk. . . . . . .0.1312 No.Bend, PVC, 100mm dia. ... ... ... ... .. No.
50-445  @  Tk. . . .per Tk. . . . . . .1.0000 mPipe, PVC, 100mm dia. ... ... ... .. m
50-530  @  Tk. . . .per Tk. . . . . . .0.1000 kgSolution for jointing PVC Pipe ... ..... kg
50-655  @  Tk. . . .per Tk. . . . . . .0.1968 No.Tee, PVC, 100mm dia. ... ... ... ... ... No.

Sub Total Tk. . . . . . .
80 Labour.

80-560  @  Tk. . . .per Tk. . . . . . .0.0820 dayPlumber  ... ... ... ... ... ... ... ... day
80-570  @  Tk. . . .per Tk. . . . . . .0.0820 dayPlumber, Helper .... ... ... ... ... ... day
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