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ANALYSIS TEMPLATE REPORT

80 Plumbing Work.

80-660-10 Supply & fitting 0.75m long towel rail : 25mm square/round..
40 Metal Work.

40-590  @  Tk. . . .per Tk. . . . . . .0.5000 dznScrew, 37mm ... .... ... ... ... ... ... dzn
Sub Total Tk. . . . . . .

50 Plumbing Work.
50-761  @  Tk. . . .per Tk. . . . . . .1.0000 No.Towel Rail, C.P., 750mm/25 mm ... .. ... No.

Sub Total Tk. . . . . . .
80 Labour.

80-560  @  Tk. . . .per Tk. . . . . . .0.2500 dayPlumber  ... ... ... ... ... ... ... ... day
Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
Estt.Item Total
Contractor's 
ProfitTotal
VAT
Item Grand Total

2.5 
%

10 %

5.5 %

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .
Tk. . . . . . .
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