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ANALYSIS TEMPLATE REPORT

80 Plumbing Work.

80-900-10 Construction of septic tank : 50 users. ... ... ... ... ....
10 Materials : Concrete.

10-040  @  Tk. . . .per Tk. . . . . . .######################################## No.Bricks : 1st Class .... ... ... ... .... 1000 No.
10-100  @  Tk. . . .per Tk. . . . . . .35.1765 kgCement : Portland ... ... ... ... .. ... kg
10-380  @  Tk. . . .per Tk. . . . . . .4.3663 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
30 Wood Work.

30-020  @  Tk. . . .per Tk. . . . . . .1.8502 No.Bamboo, Barrack : 7.5m long, 60-80mm dia 100 No.
30-460  @  Tk. . . .per Tk. . . . . . .0.1547 cumWood, Seasoned & Sawn, Jam  ... ... .... cum

Sub Total Tk. . . . . . .
40 Metal Work.

40-300  @  Tk. . . .per Tk. . . . . . .0.6940 kgNails, all Sizes ... ... ... ... ... ... kg
40-535  @  Tk. . . .per Tk. . . . . . .54.6900 kgRod;MS.Plain(Fy=276N/mm^2, billet): 9mm kg
40-665  @  Tk. . . .per Tk. . . . . . .6.9400 sqmSheet, Plain, G.I. 24 BWG ... ... .. ... sqm

Sub Total Tk. . . . . . .
50 Plumbing Work.

50-328  @  Tk. . . .per Tk. . . . . . .2.0000 No.Manhole Cover, C.I., 460mm dia  .... ... No.
50-746  @  Tk. . . .per Tk. . . . . . .2.0000 No.Tee, RCC. (small) ... ... ... ... .. ... No.

Sub Total Tk. . . . . . .
80 Labour.

80-080  @  Tk. . . .per Tk. . . . . . .1.4935 dayCarpenter ... ... ... ... ... ... .. ... day
80-085  @  Tk. . . .per Tk. . . . . . .0.0416 dayCarpenter, Head  ... ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .27.1763 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.6794 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .13.4054 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.8041 dayMason, Head  ... ... ... ... ... ... ... day
80-435  @  Tk. . . .per Tk. . . . . . .7.7877 dayMason, Helper  ... ... ... ... ... ..... day

Sub Total Tk. . . . . . .
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