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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-100-80 Distribution wiring (surface) : call bell (Jam/BRB/Sun) ....
40 Metal Work.

40-320  @  Tk. . . .per Tk. . . . . . .0.0500 kgNails; 13mm to 20mm ... ... ... ... .... kg
40-585  @  Tk. . . .per Tk. . . . . . .1.5000 dznScrew, 25mm ... ... ... ... ... ... .... dzn

Sub Total Tk. . . . . . .
60 Electrical Work.

60-016  @  Tk. . . .per Tk. . . . . . .7.5000 mBatten, Teak Wood, 13 mm x 13 mm ... ... 100 m
60-148  @  Tk. . . .per Tk. . . . . . .1.0000 No.Calling Bell Push Button Switch .... ... No.
60-160  @  Tk. . . .per Tk. . . . . . .1.0000 No.Ceiling Rose ... ... ... ... ... ... ... No.
60-231  @  Tk. . . .per Tk. . . . . . .4.5000 dznClip, Link,(with single eye) ... ... ... dzn
60-470  @  Tk. . . .per Tk. . . . . . .1.0000 No.Round Block ... .... ... ... ... ... ... No.
60-480  @  Tk. . . .per Tk. . . . . . .1.5000 dznRowel Plug ... ... ... ... ... ... ..... dzn
60-832  @  Tk. . . .per Tk. . . . . . .0.0500 kgWire, Copper, SWG, No. 16 ... ... .. ... kg
60-940  @  Tk. . . .per Tk. . . . . . .8.0000 mWire;PVC;2C;1.5mm²;250/400V(BRB/JUM-

BYM)
100 m

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.2000 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.2000 dayElectrician, Helper  ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0020 day(Electrician, Helper  ... ... ... ... ...) (Misc. Sundry)day
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