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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-110-40 Distribution wiring (surface conduit) : call bell (Eastern).
40 Metal Work.

40-585  @  Tk. . . .per Tk. . . . . . .1.0000 dznScrew, 25mm ... ... ... ... ... ... .... dzn
Sub Total Tk. . . . . . .

60 Electrical Work.
60-148  @  Tk. . . .per Tk. . . . . . .1.0000 No.Calling Bell Push Button Switch .... ... No.
60-160  @  Tk. . . .per Tk. . . . . . .1.0000 No.Ceiling Rose ... ... ... ... ... ... ... No.
60-417  @  Tk. . . .per Tk. . . . . . .8.0000 mPipe, Conduit, P.V.C., 25 mm dia ... ... 100 m
60-470  @  Tk. . . .per Tk. . . . . . .1.0000 No.Round Block ... .... ... ... ... ... ... No.
60-480  @  Tk. . . .per Tk. . . . . . .1.0000 dznRowel Plug ... ... ... ... ... ... ..... dzn
60-488  @  Tk. . . .per Tk. . . . . . .6.0000 No.Saddles ... .... ... ... ... ... ... ... No.
60-832  @  Tk. . . .per Tk. . . . . . .0.0800 kgWire, Copper, SWG, No. 16 ... ... .. ... kg
60-860  @  Tk. . . .per Tk. . . . . . .16.0000 mWire,PVC; 1C;1.5mm²; 250/400V 

(East.BYM)
100 m

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.2500 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.2500 dayElectrician, Helper  ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0014 day(Electrician, Helper  ... ... ... ... ...) (Misc. Sundry)day
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