ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
84 . Electrical Work
84-120-80  Concealed distribution wiring: call bell point (Jam/BRB/Sun)
10. Materials : Concrete
10-100  Cement : Portland ... ... ... ... .. ... 2.5000 kg @ Tk....per kg TK oo
10-380 Sand, FM>=15............ ... 0.0110 cum @ TK....per cum  Tk.......
Sub Total Tk ......
40. Metal Work
40-585  Screw, 25mm ... ... .o et ve ver e 1.5000 dzn @ TK. .. .per dzn Tk ......
Sub Total Tk ......
60. Electrical Work
60-148  Calling Bell Push Button Switch .... ... 1.0000 No. @ TK. .. .per No. TK.......
60-160  Ceiling ROSE ... .. ot ve et e e 1.0000 No. @ TK....per No. TK.......
60-417  Pipe, Conduit, P.V.C., 25 mm dia ... ... 8.0000 m @ Tk....per 100 m Tk.......
60-470  Round Block ... ... oo et vev s o 1.0000 No. @ Tk....per No. Tk.......
60-480  Rowel Plug ... ... oo ov ces e e 1.0000 dzn @ TK. .. .per dzn Tk ......
60-488  Saddles ... ... .. ov e ve e e 6.0000 No. @ TK. .. .per No. TK.......
60-832  Wire, Copper, SWG, No. 16 ... ... .. ... 0.0800 kg @ Tk....per kg Tk oo
60-860  Wire,PVC; 1C;1.5mm?2; 250/400V 16.0000 m @ Tk....per 100 m Tk.......
Sub Total Tk ......
80. Labour
80-190  Electrician ... ... .o co ovn e . 0.1430 day @ Tk....per day TK oo
80-200  Electrician, Helper ... ... ... ... ... 0.1430 day @ Tk....per day Tk oo
80-200  (Electrician, Helper ... ............) 0.0014 day @ Tk....per day Tk oo
80-425  MasON .. ... oo vev et er e e 0.4500 day @ Tk....per day Tk oo
80-430  Mason, Head ... ... ... e cov .. o 0.1100 day @ Tk....per day Tk oo
80-435  Mason, Helper ... ... ... o ev e 0.5700 day @ Tk....per day TK oo
Sub Total Tk ......
Sum of Sub Total Tk, ......
Overhead & 25 Tk.......
Item Total Tk, ......
Contractor's 10% Tk.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total Tk ......
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