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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-130-50 Surface batten wiring : 2C-4.0 mm² cable, Eastern ..........
40 Metal Work.

40-320  @  Tk. . . .per Tk. . . . . . .0.0200 kgNails; 13mm to 20mm ... ... ... ... .... kg
40-585  @  Tk. . . .per Tk. . . . . . .0.2500 dznScrew, 25mm ... ... ... ... ... ... .... dzn

Sub Total Tk. . . . . . .
60 Electrical Work.

60-016  @  Tk. . . .per Tk. . . . . . .1.0000 mBatten, Teak Wood, 13 mm x 13 mm ... ... 100 m
60-231  @  Tk. . . .per Tk. . . . . . .0.6670 dznClip, Link,(with single eye) ... ... ... dzn
60-480  @  Tk. . . .per Tk. . . . . . .0.2500 dznRowel Plug ... ... ... ... ... ... ..... dzn
60-852  @  Tk. . . .per Tk. . . . . . .1.0000 mWire,PVC; 

2C;4.0mm²;250/400V(East.BYFYE)
100 m

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.0067 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0050 dayElectrician, Helper  ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0005 day(Electrician, Helper  ... ... ... ... ...) (Misc. Sundry)day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
Estt.Item Total
Contractor's 
ProfitTotal
VAT
Item Grand Total

2.5 
%

10 %

5.5 %

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .

Tk. . . . . . .

Tk. . . . . . .
Tk. . . . . . .
Tk. . . . . . .

1Page No.


