ANALYSIS TEMPLATE REPORT

Primary Element Secondary Element Weight Unit Element Rate Value
84 . Electrical Work
84-190-30  Concealed conduit wiring : 1C, 2-1x4.0mm?; BRB/Jam/Sun .....
10. Materials : Concrete
10-100  Cement : Portland ... ... ... ... .. ... 0.3300 kg @ Tk....per kg TK oo
10-380 Sand, FM>=15............ ... 0.0014 cum @ TK....per cum  Tk.......
Sub Total Tk ......
40. Metal Work
40-585  Screw, 25mm ... ... .o et ve ver e 0.5000 dzn @ Tk....per dzn Tk ......
Sub Total Tk ......
60. Electrical Work
60-417  Pipe, Conduit, P.V.C., 25 mm dia ... ... 1.0000 m @ Tk....per 100 m Tk.......
60-480  Rowel Plug ... ... cco ot ces e e 0.5000 dzn @ Tk....per dzn Tk ......
60-488  Saddles ... ... .. cev et vee e e 3.0000 No. @ TK....per No. TK.......
60-831  Wire, Copper, SWG, No. 14 ... ... .. ... 0.0185 kg @ Tk....per kg Tk oo
60-933  Wire;PVC;1C;4.0mm?;250/400V(BRB/JUM-  2.0000 m @ Tk....per 100 m Tk.......
Sub Total Tk ......
80. Labour
80-190  Electrician ... ... .o co vvn e . 0.0200 day @ Tk....per day Tk oo
80-200  Electrician, Helper ... ... ... ... ... 0.0150 day @ Tk....per day Tk oo
80-200  (Electrician, Helper ... ............) 0.0002 day @ Tk....per day Tk oo
80-425  MasON .. ... oo vev et er e e 0.0400 day @ Tk....per day TK oo
80-430  Mason, Head ... ... ... e cev . o 0.0080 day @ Tk....per day Tk oo
80-435  Mason, Helper ... ... ... v ev . 0.0700 day @ Tk....per day Tk oo
Sub Total Tk ......
Sum of Sub Total Tk, ......
Overhead & 25 Tk.......
Item Total Tk, ......
Contractor's 10% Tk.......
Total Tk ......
VAT 55% Tk.......
Item Grand Total Tk ......
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