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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-190-35 Concealed conduit wiring : 1C, 2-1x6.0mm²; Eastern .........
10 Materials : Concrete.

10-100  @  Tk. . . .per Tk. . . . . . .0.3300 kgCement : Portland ... ... ... ... .. ... kg
10-380  @  Tk. . . .per Tk. . . . . . .0.0014 cumSand, FM >= 1.5 ... ... ... ... ... .... cum

Sub Total Tk. . . . . . .
40 Metal Work.

40-585  @  Tk. . . .per Tk. . . . . . .0.5000 dznScrew, 25mm ... ... ... ... ... ... .... dzn
Sub Total Tk. . . . . . .

60 Electrical Work.
60-417  @  Tk. . . .per Tk. . . . . . .1.0000 mPipe, Conduit, P.V.C., 25 mm dia ... ... 100 m
60-480  @  Tk. . . .per Tk. . . . . . .0.5000 dznRowel Plug ... ... ... ... ... ... ..... dzn
60-488  @  Tk. . . .per Tk. . . . . . .3.0000 No.Saddles ... .... ... ... ... ... ... ... No.
60-831  @  Tk. . . .per Tk. . . . . . .0.0185 kgWire, Copper, SWG, No. 14 ... ... .. ... kg
60-863  @  Tk. . . .per Tk. . . . . . .2.0000 mWire,PVC; 1C; 6.0mm²; 

250/400V(East.BYM)
100 m

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.0200 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0150 dayElectrician, Helper  ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0002 day(Electrician, Helper  ... ... ... ... ...) (Misc. Sundry)day
80-425  @  Tk. . . .per Tk. . . . . . .0.0400 dayMason .. ... ... ... ... ... ... ... ... day
80-430  @  Tk. . . .per Tk. . . . . . .0.0080 dayMason, Head  ... ... ... ... ... ... ... day
80-435  @  Tk. . . .per Tk. . . . . . .0.0700 dayMason, Helper  ... ... ... ... ... ..... day
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