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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-290-10 Supply & fitting sub busbar, 500V : TPN, 200A ..............
40 Metal Work.

40-580  @  Tk. . . .per Tk. . . . . . .1.2500 dznScrew, 19mm ... ... ... ... ... ... .... dzn
Sub Total Tk. . . . . . .

60 Electrical Work.
60-053  @  Tk. . . .per Tk. . . . . . .1.0000 No.Board,Steel;760mmx810mm with 

cover,16SWG
No.

60-489  @  Tk. . . .per Tk. . . . . . .5.0000 No.Seperator, 600mm long ... ... ... .. ... No.
60-699  @  Tk. . . .per Tk. . . . . . .1.0000 No.Sub Busbar, Copper;200 A; 400 V .... ... No.

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.4000 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.3000 dayElectrician, Helper  ... ... ... ... ... day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
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VAT
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