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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-290-30 Supply & fitting sub busbar, 500V : TPN, 60A ...............
40 Metal Work.

40-580  @  Tk. . . .per Tk. . . . . . .0.6670 dznScrew, 19mm ... ... ... ... ... ... .... dzn
Sub Total Tk. . . . . . .

60 Electrical Work.
60-054  @  Tk. . . .per Tk. . . . . . .1.0000 No.Board,Steel;380mmx530mm with 

cover,16SWG
No.

60-489  @  Tk. . . .per Tk. . . . . . .3.0000 No.Seperator, 600mm long ... ... ... .. ... No.
60-696  @  Tk. . . .per Tk. . . . . . .1.0000 No.Sub Busbar, Copper;60 A; 400 V ... ..... No.

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.2670 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.2000 dayElectrician, Helper  ... ... ... ... ... day

Sub Total Tk. . . . . . .
Sum of Sub Total
Overhead & 
Estt.Item Total
Contractor's 
ProfitTotal
VAT
Item Grand Total

2.5 
%

10 %
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