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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-440-30 Supply & fix batten light in ceiling : 150mm dia globe .....
40 Metal Work.

40-585  @  Tk. . . .per Tk. . . . . . .0.1666 dznScrew, 25mm ... ... ... ... ... ... .... dzn
Sub Total Tk. . . . . . .

60 Electrical Work.
60-058  @  Tk. . . .per Tk. . . . . . .1.0000 No.Board, Wood, 80 mm round ... ... ... ... No.
60-129  @  Tk. . . .per Tk. . . . . . .1.0000 No.Bulb, 15 - 60 W, Pin type ... ... .. ... No.
60-400  @  Tk. . . .per Tk. . . . . . .1.0000 No.Holder, Batten ... .... ... ... ... .... No.
60-480  @  Tk. . . .per Tk. . . . . . .0.1666 dznRowel Plug ... ... ... ... ... ... ..... dzn
60-504  @  Tk. . . .per Tk. . . . . . .1.0000 No.Shade, Globe, 150 mm ... ... ... ... ... No.

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.0600 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0600 dayElectrician, Helper  ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.0002 day(Electrician, Helper  ... ... ... ... ...) (Misc. Sundry)day
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