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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-730 Electrical Grounding with 8 SWG copper wire, GI pipe etc....
20 Materials : Misc..

20-235  @  Tk. . . .per Tk. . . . . . .12.0000 kgCharcoal ... ... ... ... ... ... ... ... kg
20-610  @  Tk. . . .per Tk. . . . . . .20.0000 kgSalt  ... ... ... ... ... ... ... .. ... kg

Sub Total Tk. . . . . . .
40 Metal Work.

40-435  @  Tk. . . .per Tk. . . . . . .17.5000 kgPlate, M.S. 6mm ... ... ... .... ... ... kg
Sub Total Tk. . . . . . .

50 Plumbing Work.
50-410  @  Tk. . . .per Tk. . . . . . .3.0000 mPipe, G.I., 38mm dia ... ... ... ... ... m
50-437  @  Tk. . . .per Tk. . . . . . .22.0000 mPipe, P.V.C., 13mm dia  .... ... ... ... m

Sub Total Tk. . . . . . .
60 Electrical Work.

60-828  @  Tk. . . .per Tk. . . . . . .1.7593 kgWire, Copper, SWG, No. 8 ... ... ... ... kg
Sub Total Tk. . . . . . .

80 Labour.
80-190  @  Tk. . . .per Tk. . . . . . .1.0000 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .1.0000 dayElectrician, Helper  ... ... ... ... ... day
80-305  @  Tk. . . .per Tk. . . . . . .0.0103 dayHead Man  .. ... ... ... ... ... ... ... day
80-370  @  Tk. . . .per Tk. . . . . . .0.1655 dayLabour, Skilled ... .... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .3.4456 dayLabour, Unskilled    ... ... ... ... ... day
80-375  @  Tk. . . .per Tk. . . . . . .0.0340 day(Labour, Unskilled    ... ... ... ... ...) (Misc. Sundry)day
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