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ANALYSIS TEMPLATE REPORT

84 Electrical Work.

84-810-30 Supplying, fitting & fixing switch gang box; for 3 gang  .
10 Materials : Concrete.

10-100  @  Tk. . . .per Tk. . . . . . .0.2000 kgCement : Portland ... ... ... ... .. ... kg
Sub Total Tk. . . . . . .

60 Electrical Work.
60-080  @  Tk. . . .per Tk. . . . . . .1.0000 eacSteel switch board: 3 gang; 16 SWG eac

Sub Total Tk. . . . . . .
80 Labour.

80-190  @  Tk. . . .per Tk. . . . . . .0.0500 dayElectrician  ... ... ... ... ... ... ... day
80-200  @  Tk. . . .per Tk. . . . . . .0.1000 dayElectrician, Helper  ... ... ... ... ... day
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