



বাংলাদেশ পানি উন্নয়ন বোর্ড
BANGLADESH WATER DEVELOPMENT
BOARD

Project Management Unit
Coastal Embankment Improvement Project
House No.15, 4th Floor, Road No.24(CWN)
Gulshan-2, Dhaka-1212
Cell:+88 01715038519

Memo No.PD/CEIP-1/G-6/196

Dated 01-06-2014

Notification of Award

Contract No: CEIP-1/G-6 Date: 01-06-2014

To:

M/S Modhu International
31/1A Gonoktuli Lane ,Pilkhana,
Dhaka, Bangladesh


This is to notify you that your Tender dated **12/05/2014** for the supply of Goods and related Services for **"Supply of Office Equipment: Multimedia Projector, Air Cooler, PABX Intercom System, Photocopier. FAX Machine, Scanner, Spiral Binding Mach and Plotter (36"Size) with accessories and related Services"** under Coastal Embankment Improvement Project, Phase-1, (CEIP-1) for the Contract Price of **BDT 2,175,000.00 (Bangladeshi Taka Two Million One Hundred Seventy Five Thousands)** only including VAT and other taxes (hereinafter called "the Contract Price") as corrected and modified in accordance with the Instructions to Tenderers, has been approved by the Project Director, PMU, CEIP-1, BWDB, Dhaka.

You are thus requested to take following actions:

- accept in writing the Notification of Award within seven (7) days of its issuance pursuant to ITT Sub-Clause 59.3
- furnish a Performance Security in the specified format and in the amount of **BDT 2,17,500.00 (Bangladeshi Taka Two Lacs Seventeen Thousands five hundred)** , within fourteen (14) days of acceptance of this Notification of Award but not later than **17-06-2014** , in accordance with ITT Clause 61.2
- sign the Contract within twenty eight (28) days of issuance of this Notification of Award but not later than **28-06-2014**, in accordance with ITT Clause 64.2

You may proceed with the execution of the supply of Goods and related Services only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.


01.06.14
Md. Sarafat Hossain Khan
Project Director
PMU, CEIP-1, BWDB, Dhaka.

Date: 01 June 2014